

Guaranteed Maximum Price Amendment

This Amendment dated the Fourteenth day of May in the year Two Thousand Twenty-Four, is incorporated into the accompanying AIA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the Twenty-Third day of January in the year Two Thousand Twenty-Four (the "Agreement") (In words, indicate day, month, and year.)

for the following PROJECT: (Name and address or location)

J.D. Floyd Elementary Soffit Replacement Phase 2 3139 Dumont Avenue Spring Hill, FL 34609

THE OWNER:

(Name, legal status, and address)

Hernando County School Board 919 North Broad Street Brooksville, FL 34601

THE CONSTRUCTION MANAGER:

(Name, legal status, and address)

Air Mechanical and Service Corp 4311 West Ida Street Tampa, FL 33614

TABLE OF ARTICLES

- **GUARANTEED MAXIMUM PRICE** A.1
- DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION **A.2**
- INFORMATION UPON WHICH AMENDMENT IS BASED **A.3**
- CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN A.4 PROFESSIONALS, AND SUPPLIERS

ARTICLE A.1 **GUARANTEED MAXIMUM PRICE** § A.1.1 Guaranteed Maximum Price

Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that the Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager's Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™-2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.



§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed Five Hundred Thousand Dollars (\$ 500,000.00), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager's contingency; alternates; the Construction Manager's Fee; and other items that comprise the Guaranteed Maximum Price as defined in Section 3.2.1 of the Agreement.

(Provide itemized statement below or reference an attachment.)

See GMP Proposal dated April 22, 2024

- § A.1.1.3 The Construction Manager's Fee is set forth in Section 6.1.2 of the Agreement.
- § A.1.1.4 The method of adjustment of the Construction Manager's Fee for changes in the Work is set forth in Section 6.1.3 of the Agreement.
- § A.1.1.5 Alternates
- § A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price:

Item Price

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ A.1.1.6 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit (\$0.00)

ARTICLE A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ A.2.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

- [] The date of execution of this Amendment.
- [X] Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

Either the date of issuance of a Notice to Proceed, or seven (7) calendar days following the execution of this Amendment, whichever is earlier.

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of this Amendment.

§ A.2.2 Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of commencement of the Work.

§ A.2.3 Substantial Completion

§ A.2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction Manager shall achieve Substantial Completion of the entire Work:



AIA Document A133 – 2019 Exhibit A. Copyright © 1991, 2003, 2009, and 2019. All rights reserved. "The American Institute of Architects," "American Institute of Architects," "AIA," the AIA Logo, and "AIA Contract Documents" are trademarks of The American Institute of Architects. This document was produced at 17:59:52 ET on 04/24/2024 under Order No.3104238935 which expires on 07/18/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

(Check one of the following boxes and complete the necessary information.)					
[] Not later than	[] Not later than () calendar days from the date of commencement of the Work.				
[X] By the following	[X] By the following date: Friday, August 2, 2024				
	ial Completion of the entir		Documents, if portions of the Work are ction Manager shall achieve Substantial		
Portion of Work	Subst	antial Completion Dat	e		
§ A.2.3.3 If the Construction Man damages, if any, shall be assessed			provided in this Section A.2.3, liquidated		
	JPON WHICH AMENDMEN m Price and Contract Time		endment are based on the Contract		
§ A.3.1.1 The following Supplement	entary and other Conditions	of the Contract:			
Document	Title	Date	Pages		
§ A.3.1.2 The following Specifica (Either list the Specifications her		ached to this Amendr	nent.)		
Phase II Construction Document	ts, as prepared by BAL Eng	gineering, Inc.			
Section	Title Project Manual	Date April 4, 2024	Pages 139		
§ A.3.1.3 The following Drawing (Either list the Drawings here, or		ed to this Amendment	.)		
100% Construction Documents,	as prepared by BAL Engin	eering, Inc.			
Number 12 Pages	Title		Date April 4, 2024		
§ A.3.1.4 The Sustainability Plan, if any: (If the Owner identified a Sustainable Objective in the Owner's Criteria, identify the document or documents that comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; implementation strategies selected to achieve the Sustainable Measures; the Owner's and Construction Manager's roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the Project, as those terms are defined in Exhibit C to the Agreement.)					
Title N/A		Date	Pages		
Other identifying information:					



Item	Price		
Demolition	\$ 24,500.00		
Metal Soffit	\$ 192,000.00		
Electrical	\$ 9,700.00		
Stucco Patch & Paint	\$ 5,800,00		

§ A.3.1.6 Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based: (*Identify each assumption and clarification.*)

The GMP amount shall include the Construction Manager's contingency and Owner's contingency, in the amounts defined in the GMP proposal. The GMP amount includes sales taxes and utilities during construction, as further defined in the GMP proposal. The Owner may elect to use the Owner's Direct Purchase program to exclude sales taxes on certain items and the savings will be credited to the Owner. The Owner may elect to pay for utilities during construction upon mutual agreement with the Construction Manager.

§ A.3.1.7 The Guaranteed Maximum Price is based upon the following other documents and information: (List any other documents or information here, or refer to an exhibit attached to this Amendment.)

GMP Proposal, dated April 22, 2024, as prepared by Air Mechanical and Service Corp. (AMSCO)

ARTICLE A.4 CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS

§ A.4.1 The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers, identified below:

(List name, discipline, address, and other information.)

This Amendment to the Agreement entered i	nto as of the day and year lifst written above.
	22
OWNER (Signature)	CONSTRUCTION MANAGER (Signature)
	Gus Garza Area Manager
(Printed name and title)	(Printed name and title)



Additions and Deletions Report for

AIA® Document A133® - 2019 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 17:59:52 ET on 04/24/2024.

PAGE 1

This Amendment dated the <u>Fourteenth</u> day of <u>May</u> in the year <u>Two Thousand Twenty-Four</u>, is incorporated into the accompanying AIA Document A133TM–2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the Twenty-Third day of January in the year <u>Two Thousand Twenty-Four</u> (the "Agreement")

J.D. Floyd Elementary Soffit Replacement Phase 2 3139 Dumont Avenue Spring Hill, FL 34609

Hernando County School Board 919 North Broad Street Brooksville, FL 34601

Air Mechanical and Service Corp 4311 West Ida Street Tampa, FL 33614 PAGE 2

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed <u>Five Hundred Thousand Dollars</u> (\$ <u>500,000.00</u>), subject to additions and deductions by Change Order as provided in the Contract Documents.

See GMP Proposal dated April 22, 2024

[X] Established as follows:

Either the date of issuance of a Notice to Proceed, or seven (7) calendar days following the execution of this Amendment, whichever is earlier.

PAGE 3

[X] By the following date: Friday, August 2, 2024



Phase II	Construction Documents,	as prepared by B.	AL Engine	eering, Inc.		
		Project Manual		April 4, 2024	<u>13</u>	<u>39</u>
100% Co	onstruction Documents, as	prepared by BAI	L Engineer	ing, Inc.		
	12 Pages				April 4, 20	24
PAGE 4	N/A					
	Demolition Metal Soffit Electrical Stucco Patch & Paint		\$ 24,500 \$ 192,000 \$ 9,700 \$ 5,800	0.00 .00		
The GMP amount shall include the Construction Manager's contingency and Owner's contingency, in the amounts defined in the GMP proposal. The GMP amount includes sales taxes and utilities during construction, as further defined in the GMP proposal. The Owner may elect to use the Owner's Direct Purchase program to exclude sales taxes on certain items and the savings will be credited to the Owner. The Owner may elect to pay for utilities during construction upon mutual agreement with the Construction Manager.						
GMP Pr	oposal, dated April 22, 20	24, as prepared by	y Air Mech	nanical and Servic	e Corp. (AM	(SCO)
				Gus Garza Area	a Manager	

Certification of Document's Authenticity

AIA® Document D401™ - 2003

simultaneously with under Order No. 31 document I made no	to the best of my knowledge, information and belief, that I created the attached final document its associated Additions and Deletions Report and this certification at 17:59:52 ET on 04/24/2020/04238935 from AIA Contract Documents software and that in preparing the attached final changes to the original text of AIA® Document A133 TM – 2019 Exhibit A, Guaranteed Maximum other than those additions and deletions shown in the associated Additions and Deletions Report
(Signed)	
(Title)	
(Dated)	

