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AIA Document A133™ - 2019 Exhibit A

Guaranteed Maximum Price Amendment

This Amendment dated the Twenty-seventh day of June in the year

Two-thousand Twenty-three , 1s incorporated into the accompanying AIA Document
A133™-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a

Guaranteed Maximum Price dated the Seventh day of December in This document has important legal

the year Two-thousand twenty-one (the “Agreement”) consequences. Consultation with

(In words, indicate day, month, and year.) an attorney is encouraged with
respect to its completion or

for the following PROJECT: modification.

(Name and location or address) AIA Document A201™-2017.

Lift Station & Sewer Upgrades at Support Operations Complex General Conditions of the

Mobley Road - Brooksville, FL Contract for Construction, is
adopted in this document by

reference. Do not use with other

general conditions unless this
document is modified.

THE OWNER:
(Name, legal status, and address)

School District of Hernando County, Florida
8016 Mobley Rd
Brooksville, FL 34601

THE CONSTRUCTION MANAGER:
(Name, legal status, and address)

The A. D. Morgan Corporation
716 N. Renellie Dr.
Tampa, FL 33699
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ARTICLE A1 GUARANTEED MAXIMUM PRICE

§ A.1.1 Guaranteed Maximum Price

Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to
establish a Guaranteed Maximum Price. As agreed by the Owner and Construction Manager, the Guaranteed Maximum

Price is an amount that the Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager’s
Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement.
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§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed

Six-hundred sixty-five thousand Two-hundred thirty-one dollars and eighty-five cents
($665,231.85 ), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the
Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager’s
contingency; alternates; the Construction Manager’s Fee; and other items that comprise the Guaranteed Maximum Price
as defined in Section 3.2.1 of the Agreement.

(Provide itemized siatement below or reference an attachment.)

See GMP Proposal dated May 22, 2023

§ A.1.1.3 The Construction Manager’s Fee is set forth in Section 6.1.2 of the Agreement.

§ A.1.1.4 The method of adjustment of the Construction Manager’s Fee for changes in the Work is set forth in Section
6.1.3 of the Agreement.

§ A.1.1.5 Alternates
§ A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price:

Item Price
N/A

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
N/A

§ A.1.1.6 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
N/A
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ARTICLE A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ A.2.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

The date of execution of this Amendment.

/ Established as follows:
(Insert a date or a means to determine the date of commencement of the Work,)

Upon Issuance of a Notice to Proceed

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of
this Amendment.

§ A.2.2 Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of
commencement of the Work.

§ A.2.3 Substantial Completion

§ A.2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction Manager
shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

/ Not later than One-hundred twenty (120 ) calendar days from
the date of commencement of the Work.

By the following date:

§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve
Substantial Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
N/A

§ A.2.3.3 If the Construction Manager fails to achieve Substantial Completion as provided in this Section A.2.3,
liquidated damages, if any, shall be assessed as set forth in Section 6.1.6 of the Agreement.

ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED
§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract
Documents and the following:

§ A.3.1.1 The following Supplementary and other Conditions of the Contract;

Document Title Date Pages
A D Morgan GMP Proposal May 22, 2023 15

§ A.3.1.2 The following Specifications:
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(Either list the Specifications here, or refer to an exhibit attached to this Amendment.)
As listed in Ttem 20 of the GMP Proposal Dated May 22, 2023

Section Title Date Pages

§ A.3.1.3 The following Drawings:
(Either list the Drawings here, or refer to an exhibit attached to this Amendment.)

As listed in Item 20 of the GMP Proposal Dated May 22, 2023

Number Title Date

§ A.3.1.4 The Sustainability Plan, if any:

(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The
Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures,
implementation strategies selected to achieve the Sustainable Measures, the Owner’s and Construction Manager s
roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews,
testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required
Jor the Project, as those terms are defined in Exhibit C to the Agreement.)

Title Date Pages
N/A

Other identifying information:

§ A.3.1.5 Allowances, if any, included in the Guaranteed Maximum Price:
(Identify each allowance.)

ltem Price
As listed in Item 1.c of the GMP Proposal $63.000.00
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§ A.3.1.6 Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based:
(Identify each assumption and clarification.)

The GMP amount shall include the Construction Manager's contingency and Owner's contingency, in the amounts
defined in the GMP proposal. The GMP amount includes sales taxes and utilities during construction as more further
defined in the GMP proposal. The Owner may elect to use the Owner's Direct Purchase program to exclude sales taxes

on certain items and the savings will be credited to the owner. The Owner may elect to pay for utilities during
construction upon mutual agreement with the Construction Manager.

§ A.3.1.7 The Guaranteed Maximum Price is based upon the following other documents and information:
(List any other documents or information here, or refer to an exhibit attached to this Amendment.)

As listed in the GMP Proposal dated May 22, 2023

ARTICLE A.4 CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND
SUPPLIERS

§ A.4.1 The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers,
identified below:

(List name, discipline, address, and other information.)

This Amendment to the Agreement entered into as of the day and year first written above.

Zf{////
OWNER (Signature) CONSTRUCTION MANAGER (Signature) *
hacpif P OPzviamion S
(Printed name and title)

(Printed name and title)
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