

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

July 6, 2023

REF: Renewal of RFQ #: 9009-3100-2102 Continuing Architect Services

On September 7th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 3rd, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Furr, Wegman & Banks Architects PA
Company Name

M. Aaron Banks
Authorizing Name & Title

7/10/23
Date

[Signature]
Authorizing Signature

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton
Board Chairperson: Gus Guadagnino
Vice Chairperson: Susan Duval
Board Members:
Mark Johnson
Linda Prescott
Shannon Rodriguez

July 6, 2023

REF: Renewal of RFQ #: 9009-3100-2102 Continuing Architect Services

On September 7th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 3rd, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Harvard Jolly, Inc.

Company Name

Philip L. Trezza, Jr., AIA, LEED AP
Senior Vice President

Authorizing Name & Title

Philip L Trezza Jr. Digitally signed by Philip L. Trezza Jr
Date: 2023.07.10 15:08:47 -04'00'

Authorizing Signature

July 10, 2023

Date

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton
Board Chairperson: Gus Guadagnino
Vice Chairperson: Susan Duval
Board Members:
Mark Johnson
Linda Prescott
Shannon Rodriguez

July 6, 2023

REF: Renewal of RFQ #: 9009-3100-2102 Continuing Architect Services

On September 7th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional two (2) year term with your mutual consent. Please respond no later than August 3rd, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

LONG & ASSOCIATES ARCHITECTS/ENGINEERS
Company Name

TRAVIS STEED
VICE PRESIDENT OF ARCHITECTURE
Authorizing Name & Title

7-6-23
Date

[Signature]
Authorizing Signature

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

Learn it. Love it. Live it.

July 6, 2023

REF: Renewal of RFQ #: 9009-3100-2102 Continuing Architect Services

On September 7th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 3rd, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Wannemacher Jensen Architects, Inc.
Company Name

Jason Jensen, President
Authorizing Name & Title

7/6/2023
Date


Authorizing Signature

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

Learn it. Love it. Live it.

July 6, 2023

REF: Renewal of RFQ #: 9009-3100-2102 Continuing Architect Services

On September 7th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 3rd, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Zyscovich, LLC
Company Name

Jose Murguido, President
Authorizing Name & Title

07-06-2023
Date


Authorizing Signature