The School District of Hernando County, Florida FACILITIES & CONSTRUCTION DEPARTMENT

919 N. Broad Street Brooksville, FL 34601 Phone: (352) 797-7050

Fax: (352) 797-7150

HERNANDO SCHOOL DISTRICT Superintendent: Ray Pinder Board Chairperson: Shannon Rodriguez Vice Chairperson: Mark Johnson Board Members: Michelle Bonczek Susan Duval Kayce Hawkins

Learn it. Love it. Live it.

January 24, 2025

REF: Renewal of RFQ # 9009-234-2301: Construction Manager Consulting Services Continuing Contract for Various Projects Less Than \$4,000,000

On April 25th, 2025, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than March 19th, 2025, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Company Name

Authorizing Name & Title

1/27/25 Date

Authorizing Signature

The School District of Hernando County, Florida

FACILITIES & CONSTRUCTION DEPARTMENT 919 N. Broad Street Brooksville, FL 34601 Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: Ray Pinder Board Chairperson: Shannon Rodriguez Vice Chairperson: Mark Johnson Board Members: Michelle Bonczek Susan Duval Kayce Hawkins

Learn it. Love it. Live it.

January 24, 2025

REF: Renewal of RFQ # 9009-234-2301: Construction Manager Consulting Services Continuing Contract for Various Projects Less Than \$4,000,000

On April 25th, 2025, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for one (1) additional two (2) year term with your mutual consent. Please respond no later than March 19th, 2025, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez e@hcsb.k12.fl.us

OPTION 1: Renew the current contr	ract under the original terms, conditions, pricing	and/or percentages.	
OPTION 2: DO NOT renew the curr	rent contract.		
In addition, we require the following do	cumentation:		
	e of Insurance		
Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.			
By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".			
JE Dunn Construction Company Company Name	Curtis DeLaquil, Vice President Authorizing Name & Title Authorizing Signature	January 27, 2025 Date	

The School District of Hernando County, Florida **FACILITIES & CONSTRUCTION DEPARTMENT** 919 N. Broad Street Brooksville, FL 34601

Phone: (352) 797-7050 Fax: (352) 797-7150



Superintendent: Ray Pinder Board Chairperson: Shannon Rodriguez Vice Chairperson: Mark Johnson **Board Members:** Michelle Bonczek Susan Duval Kayce Hawkins

Learn it. Love it. Live it.

January 24, 2025

REF: Renewal of RFQ # 9009-234-2301: Construction Manager Consulting Services Continuing Contract for Various Projects Less Than \$4,000,000

On April 25th, 2025, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for one (1) additional two (2) year term with your mutual consent. Please respond no later than March 19th, 2025, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and

After signing, please email to gutierrez e@hcsb.k12.fl.us OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages. OPTION 2: DO NOT renew the current contract. In addition, we require the following documentation: Completed Certificate of Insurance Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period. By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act". coude, Vice President 3/4/2025

Authorizing Signature

The School District of Hernando County, Florida

FACILITIES & CONSTRUCTION DEPARTMENT 919 N. Broad Street

Brooksville, FL 34601 Phone: (352) 797-7050 Fax: (352) 797-7150



Superintendent: Ray Pinder Board Chairperson: Shannon Rodriguez Vice Chairperson: Mark Johnson Board Members: Michelle Bonczek Susan Duval Kayce Hawkins

Learn it. Love it. Live it.

January 24, 2025

REF: Renewal of RFQ # 9009-234-2301: Construction Manager Consulting Services Continuing Contract for Various Projects Less Than \$4,000,000

On April 25th, 2025, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for <u>one (1) additional two (2) year term</u> with your mutual consent. Please respond no later than March 19th, 2025, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Walher de Aldinger LLL Company Name

Authorizing Name & Title

1/24/2025 Date

Authorizing Signature

The School District of Hernando County, Florida

FACILITIES & CONSTRUCTION DEPARTMENT

919 N. Broad Street Brooksville, FL 34601 Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Shannon Rodriguez
Vice Chairperson: Mark Johnson
Board Members:
Michelle Bonczek
Susan Duval
Kayce Hawkins

Learn it. Love it. Live it.

January 24, 2025

REF: Renewal of RFQ # 9009-234-2301: Construction Manager Consulting Services Continuing Contract for Various Projects Less Than \$4,000,000

On April 25th, 2025, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for <u>one (1) additional two (2) year term</u> with your mutual consent. Please respond no later than March 19th, 2025, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez e@hcsb.k12.fl.us

OPTION 1: X Renew the current contr	ract under the original terms, conditions, pricing a	and/or percentages.	
OPTION 2: DO NOT renew the curr	ent contract.		
In addition, we require the following do	cumentation:		
Completed Certificate	of Insurance		
	equire this contract to be extended up to ninety (pproval. Prices and discounts shall remain firm f		
By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".			
Wharton-Smith, Inc. Company Name	Darin A. Crafton Chief Operating Officer- Commercial Authorizing Name & Title Authorizing Signature	<u>1/27/2025</u> Date	