

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

July 12, 2023

REF: Renewal of RFQ #: 9009-3100-2103 Roofing Inspection Consulting Continuing Services

On September 20th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 15th, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

A/R/C Associates, Incorporated
Company Name

Joseph J. Williams, President
Authorizing Name & Title

7/14/2023
Date


Authorizing Signature



The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton
Board Chairperson: Gus Guadagnino
Vice Chairperson: Susan Duval
Board Members:
Mark Johnson
Linda Prescott
Shannon Rodriguez

July 12, 2023

REF: Renewal of RFQ #: 9009-3100-2103 Roofing Inspection Consulting Continuing Services

On September 20th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 15th, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

C. B. Goldsmith and Associates, Inc.

Company Name

Robert Whitcomb, CEO

Authorizing Name & Title

Authorizing Signature

07/12/2023

Date

Digitally signed by Robert J Whitcomb
Date: 2023.07.12 16:22:51 -04'00'

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

Learn it. Love it. Live it.

July 12, 2023

REF: Renewal of RFQ #: 9009-3100-2103 Roofing Inspection Consulting Continuing Services

On September 20th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 15th, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

PBA Design Group, Inc.

Company Name

Howard Piper, President

Authorizing Name & Title

Authorizing Signature

08/10/23

Date

The School District of Hernando County, Florida

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

Learn it. Love it. Live it.

July 12, 2023

REF: Renewal of RFQ #: 9009-3100-2103 Roofing Inspection Consulting Continuing Services

On September 20th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than August 15th, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Raymond Engineering-Georgia, Inc.

Larry Preiss, Director of Project Management

7/13/2023

Company Name

Authorizing Name & Title

Date

Authorizing Signature

The School District of Hernando County, Florida


Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton
Board Chairperson: Gus Guadagnino
Vice Chairperson: Susan Duval
Board Members:
Mark Johnson
Linda Prescott
Shannon Rodriguez

July 12, 2023

REF: Renewal of RFQ #: 9009-3100-2103 Roofing Inspection Consulting Continuing Services

On September 20th, 2023, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional two (2) year term with your mutual consent. Please respond no later than August 15th, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to mattson_b@hcsb.k12.fl.us.

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

In addition, we require the following documentation:

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

REI Engineers, Inc.
Roof Engineering Associates, Inc.
Company Name

William J. Schultz, P.E.
Authorizing Name & Title Vice President

7/12/23
Date

[Signature]
Authorizing Signature