

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

ASR ENGINEERING, INC

Company Name

ALI S. RAHGOZAR , PRESIDENT

Authorizing Name & Title

11-08-2023

Date

Authorizing Signature

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

BAL Engineering, Inc.

Company Name

Bryant A. Lyle, P.E., President

Authorizing Name & Title

Authorizing Signature

11/14/2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional one(1) year term with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Consulting Engineering Associates, Inc.  
Company Name

John W. Wells, III, PE - President  
Authorizing Name & Title

November 8, 2023  
Date

  
Authorizing Signature



**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional one(1) year term with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Coastal Design Consultants, Inc.

Company Name

Paul A. Manuel, PE, President

Authorizing Name & Title

Authorizing Signature

December 6, 2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.


By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Engineering Matrix, Inc.

Company Name

Gregory F. Bowen, President

Authorizing Name & Title

  
Authorizing Signature

11/17/2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional one(1) year term with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

George F. Young  
Company Name

Math Walker, P.E.  
SR. VICE PRES. ENGINEERING  
Authorizing Name & Title  
[Signature]  
Authorizing Signature

12/6/23  
Date



**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

KPI Engineering, Inc.

Company Name

Shawn M. Jeffrey, Sr.

Design Group Manager / Partner

Authorizing Name & Title

\_\_\_\_\_  
Authorizing Signature

November 8, 2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

LONG & ASSOCIATES ARCHITECTS/ENGINEERS  
Company Name

TRAVIS STEED, VICE PRESIDENT OF ARCH.  
Authorizing Name & Title

12-6-23  
Date

[Signature]  
Authorizing Signature



**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Matern Professional Engineering, Inc.

Company Name

Ryan Strandquest, President

Authorizing Name & Title

Ryan B  
Strandquest:A01094E0000  
0172DC6A320900019604

Digitally signed by Ryan B  
Strandquest:A01094E00000172DC  
6A320900019604  
Date: 2023.11.08 11:54:29 -05'00'

Authorizing Signature

November 11, 2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

MCKIM & CREED  
Company Name

BARRY DUNHAM REGIONAL MANAGER  
Authorizing Name & Title

12/6/23  
Date

[Signature]  
Authorizing Signature

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for one (1) additional one(1) year term with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

OCL ASSOC. INC

Company Name

ANIK KAZEMIAN

Authorizing Name & Title

[Signature]

Authorizing Signature

11/8/23

Date



**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☐ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Osborn Engineering


Company Name

Scott A. Vura, CFO

Authorizing Name & Title

12/01/2023

Date

  
Authorizing Signature

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Phoenix Engineering Group, Inc.

Company Name

Rhett R. Jackson, PE - CEO

Authorizing Name & Title

Digitally signed by Rhett R Jackson

Date: 2023.11.08 12:30:58 -05'00'

Authorizing Signature

November 8, 2023

Date

**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton

Board Chairperson: Gus Guadagnino

Vice Chairperson: Susan Duval

Board Members:

Mark Johnson

Linda Prescott

Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

SGM Engineering, Inc.

Company Name

Bobak (Bobby) Shahnami, President

Authorizing Name & Title

12-05-2023

Date

Authorizing Signature



**The School District of Hernando County, Florida**

Facilities & Construction

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO  
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: John Stratton  
Board Chairperson: Gus Guadagnino  
Vice Chairperson: Susan Duval  
Board Members:  
Mark Johnson  
Linda Prescott  
Shannon Rodriguez

November 8, 2023

**REF: Renewal of RFQ #: 9009-3100-2106 Continuing Engineering Services**

On January 25<sup>th</sup>, 2024, the above referenced RFQ/contract will expire. The Hernando County School District, wishes to exercise its option to renew this contract for **one (1) additional one(1) year term** with your mutual consent. Please respond no later than December 11<sup>th</sup>, 2023, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to [mattson\\_b@hcsb.k12.fl.us](mailto:mattson_b@hcsb.k12.fl.us).

OPTION 1: ☒ Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: ☐ DO NOT renew the current contract.

**In addition, we require the following documentation:**

☒ Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

**Jenkins and Charland, Inc. dba  
TRC Worldwide Engineering**

Company Name

**Aaron C. Fisher, P.E.  
Managing Principal**

Authorizing Name & Title

Authorizing Signature

**12/8/2023**

Date