

The School District of Hernando County, Florida

FACILITIES AND CONSTRUCTION DEPARTMENT

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



Superintendent: *John Stratton*
Board Chairperson: *Gus Guadagnino*
Vice Chairperson: *Susan Duval*
Board Members:
Kay Hatch
Jimmy Lodato
Linda Prescott

Learn it. Love it. Live it.

November 15, 2022

RFQ #0052-201-2203

Construction Manager Consulting Service – HVAC Replacement for Brooksville Elementary School

ADDENDUM NO. 1

Please see attached sign-in sheet from the mandatory site visit. RFQ submittals will only be accepted by firms represented at the November 8th, 2022, site meeting.

Brian Ragan
Director, Facilities & Construction



HERNANDO
SCHOOL DISTRICT

Meeting Sign-in Sheet
Project Name: BES HVAC Replacement
Project #: CM RFQ Walk
Date/Time: 8th November 2022



HERNANDO
SCHOOL DISTRICT

	Name	Representing	Telephone	Email
1	David Willis	Allstate Construction	(813) 730-0617	DWillis@allstateconstruction.com
2	BRYAN MILLER	NICHOLAS + ASSOCIATES	(847) 313-1634	BMiller@nicholasquality.com
3	Kevin Monsen	AD Morgan	(941)-284-8930	kmonsen@admorgan.com
4	MIKE HANSON	Allstate Construction	904 463 0872	mhanston@allstateconstruction.com
5	BOBBY FISHER	CHARLES PERRY PARTNERS	813 597 5689	bobby.fisher@cppl.com
6	Tom Ennis	Charles Perry Partners	407-466-8751	tom@pivotps.com
7	CURTIS DELAGUIL	JE DUNN Construction	813-940-3248	Curtis.delaguil@jedunn.com
8	Mahesh Sankurusetty	LEGO Construction Company	913-325-6337	msankurusetty@lego.com
9	Gus Garza	Aire Mechanical & Service Corp.	813-875-0782	Gus@amsco-ac.com
10	BRIAN RAGAN	HCS	352-797-7050	ragan_b@herb.k12.fl.us
11	Richard Oakley	HCS	352-228-0606	oakley_r@herb.k12.fl.us
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				