

The School District of Hernando County, Florida

Facilities & Construction Department

8016 Mobley Road

Brooksville, FL 34601

Phone: (352) 797-7050

Fax: (352) 797-7150



**HERNANDO
SCHOOL DISTRICT**

Learn it. Love it. Live it.

Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

5D's Incorporated LLC

Company Name

Andria Fallen, President

Authorizing Name & Title

10/01/2024

Date

Andria Fallen

Authorizing Signature

The School District of Hernando County, Florida
Facilities & Construction Department
8016 Mobley Road
Brooksville, FL 34601
Phone: (352) 797-7050
Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Affiliated Engineers SE Inc.

Company Name

Michael Watts Project Manager

Authorizing Name & Title

Authorizing Signature

10-12-2024

Date

The School District of Hernando County, Florida
Facilities & Construction Department
8016 Mobley Road
Brooksville, FL 34601
Phone: (352) 797-7050
Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

Learn it. Love it. Live it.

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

OCI Associates, LLC.
Company Name

Randy Stewart Principal

10/3/2024
Date

The School District of Hernando County, Florida
Facilities & Construction Department
8016 Mobley Road
Brooksville, FL 34601
Phone: (352) 797-7050
Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

Learn it. Love it. Live it.

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Raymond Engineering - Georgia, Inc.

Company Name

Guido X. Salas - Sr. Vice President

Authorizing Name & Title

Guido X. Salas

Authorizing Signature

October 2, 2014

Date

Digitally signed by Guido X. Salas
DN: C=US, E=guido.salas@raymondgc.com,
O=Raymond Engineering - Georgia, Inc.,
CN=Guido X. Salas
Date: 2024.10.02 07:02:16-0400'

The School District of Hernando County, Florida
Facilities & Construction Department
8016 Mobley Road
Brooksville, FL 34601
Phone: (352) 797-7050
Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

Learn it. Love it. Live it.

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

Setty & Associates International, PLLC LLC

Company Name

Raj Setty, P.E. - President & Principal

Authorizing Name & Title

Authorizing Signature

10-02-2024

Date

The School District of Hernando County, Florida
Facilities & Construction Department
8016 Mobley Road
Brooksville, FL 34601
Phone: (352) 797-7050
Fax: (352) 797-7150



Superintendent: Ray Pinder
Board Chairperson: Linda Prescott
Vice Chairperson: Susan Duval
Board Members: Mark Johnson
Gus Guadagnino
Shannon Rodriguez

Learn it. Love it. Live it.

October 1, 2024

REF: Renewal of RFQ #: 9009-3100-2201 Continuing Commissioning Services

On December 12th, 2024, the above referenced RFQ/contract will expire. The Hernando County School District wishes to exercise its option to renew this contract for **one (1) additional two (2) year term** with your mutual consent. Please respond no later than October 31st, 2024, indicating whether or not you wish to renew this contract by checking the appropriate box below, sign and date.

After signing, please email to gutierrez_e@hcsb.k12.fl.us

OPTION 1: Renew the current contract under the original terms, conditions, pricing and/or percentages.

OPTION 2: DO NOT renew the current contract.

In addition, we require the following documentation:

Completed Certificate of Insurance

Please note: The original contract term may require this contract to be extended up to ninety (90) days beyond the original contract expiration date if needed for District approval. Prices and discounts shall remain firm for the entire extension period.

By renewing and signing below, vendor acknowledges compliance with the "Jessica Lunsford Act".

SGM Engineering, Inc.


Company Name

Bobak (Bobby) Shahnam

Authorizing Name & Title

10/1/2024

Date



Authorizing Signature